

**LANEY COLLEGE CHEMISTRY LAB PLUMBING UPGRADE  
(REBID)**

**DOCUMENT 00 9113**

**ADDENDA**

**BID NO. 17-18/27**

**Peralta Community College District**

**Laney College Chemistry Lab Plumbing Upgrade  
900 Fallon Street Oakland, CA 94607**

February 7, 2018

**ADDENDUM No. 1**

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. **Acknowledge receipt of this addendum in the space provided on the BID FORM. Failure to do so may subject Bidder to disqualification.**

**Revisions\Additions**

1. Shift Differential for Evening Work: Faucet installations, vacuum breaker installations, installation of reverse osmosis unit can happen during weekday evenings. Debris and dust from work must be cleaned daily so that the classrooms are in the proper condition to conduct classes the next day.
2. Cleaning and Repairs of Glass Piping: This work will take place during the break between the Spring semester and the Summer semester (May 26, 2018 – August 20, 2018).
3. During Spring Break (March 31 - April 8, 2018), exploration of glass piping should take place to develop a scope of work for the break between Spring and Summer semesters.

**END OF DOCUMENT**