Date: November 9, 2012

ADDENDUM No. 1

Bid No.: 12-13/04 Design-Build Construction Project
Buildings C&D Project at the College of Alameda

This Addendum modifies the original Bid Documents for the above Bid. Acknowledge receipt of this addendum in the space provided on the BID FORM when submitted. Failure to do so may subject Bidder to disqualification.

1. Website Information:

Current information relating to bid 12-13/04 Design-Build Construction Project-Buildings C&D Project at the College of Alameda clink on the following link:
http://web.peralta.edu/purchasing/documents-list-of-current-bids-rfps-and-rfqs/.

2. Bid Contact Information:

All bid-related questions must be submitted in writing and directed to Atheria Smith, Facilities Planning and Development Manager at atheriasmith@peralta.edu.

3. Projected Schedule:

Please note the following changes in the projected schedule:

Step 1. Response to Pre-qualification Questionnaire:

<table>
<thead>
<tr>
<th>Date</th>
<th>Event</th>
</tr>
</thead>
<tbody>
<tr>
<td>September 20 and 27, 2012</td>
<td>RFQ/RFP Announcement</td>
</tr>
<tr>
<td>October 24, 2012</td>
<td>Mandatory Pre-Qualification Conference</td>
</tr>
<tr>
<td>November 1, 2012</td>
<td>Question Due by 2:00 p.m.</td>
</tr>
<tr>
<td>November 9, 2012</td>
<td>Project Contact Clarifications</td>
</tr>
<tr>
<td>November 9, 2012</td>
<td>Addendum 1 Pre-Qualification Questionnaire</td>
</tr>
</tbody>
</table>
| November 13, 2012    | Question extension Questions Due by 2:00 p.m.
November 19, 2012  Final Addendum for Pre-Qualification Questionnaire
Posted on District Website

November 26, 2012  Pre-Qualification Submittal Due by 2:00 p.m. to the
Purchasing Department

December 7, 2012  Qualification Notifications

Step 2: Response to Request for Proposal from pre-qualified teams

December 7, 2012  Issue RFP

December 17, 2012  Pre-proposal Conference

January 10, 2013  Last Day to Submit Questions

January 15, 2013  Last Posted Addendum

January 22, 2013  Proposals Due

Jan 22, 2013-Feb 13, 2013  Submittal Reviews

February 14, 2013  Short List

February 14-15, 2013  Interview Notifications

March 5-7, 2013  Interviews

March 14, 2013  Selection

Step 3: Interview and design review of short listed proposers

March 18, 2013  Final Pre-proposal Conference

April 23 - 26, 2013  Final Proposal Presentation

April 30, 2013  Selection Notification

May 14, 2013  District Approval

The District anticipates a three-step process for this project. Final award and District approval
is presently scheduled for May 2013. Anticipated submittal dates for complete documentation is
subject to change. Design-Build teams not selected in Step III will receive a stipend.

All other terms and conditions of BID No. 12-13/04 Design-Build Construction Project
Buildings C&D Project at the College of Alameda shall remain the same.