

**Installation of Metering System for Monitoring Based Commissioning Program Under
Prop. 39 & CCC/IOU**

PROJECT NO. 1960, RFP NO. 14-15/03

Peralta Community College District

333 East 8th Street, Oakland, CA 94606

August 26, 2014

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP Documents for the above RFP. **Acknowledge receipt of this addendum in the space provided on the Acknowledgement and Signature Form. Failure to do so may subject Bidder to disqualification.**

Revisions

1. Proposal Information on the RFP document states that bids will be due no later than 11am on September 2, 2014. **The due date has been changed to 11am September 17, 2014.**
2. The RFI date is being changed from August 25, 2014 to **September 9, 2014.**
3. The Response date is being changed from August 28, 2014 to **September 12, 2014.**
4. The target completion date, listed under the Project Schedule, is being extended to **October 31, 2014**, subject to discussion of feasibility.
5. The page count, listed under Submission Requirements, is being expanded from 20 pages total to 100 pages total (double-sided).

END OF ADDENDUM ONE