

MATERIAL TESTING AND SPECIAL INSPECTION (“MTSI”) SERVICES AT COLLEGE OF ALAMEDA

DOCUMENT 00 9113

ADDENDA

RFP NO. 18-19/14

Peralta Community College District

Material Testing and Special Inspection (“MTSI”) Services at College of Alameda

555 Ralph Appezato Memorial Parkway, Alameda, California 94501

November 28, 2018

ADDENDUM No. 2

This Addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the Proposer to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP Documents for the above Proposal. **Acknowledge receipt of this Addendum in the space provided on the Acknowledgement and Signature Form. Failure to do so may subject Proposer to disqualification.**

Revisions\Additions

**The RFP Date has been changed from November 20, 2018 to
December 4, 2018 at 11:00AM.**

1. Attachments: DSA 103 for Increment 2

On page 4, under Attachments, replace:

“11 DSA 103”

With

“11 DSA 103

11A: DSA 103 for Increment 1 (DSA approved)

11B: DSA 103 for Increment 2 (DSA approval pending)

11A was included as Attachment #11 in the original publication of this RFP. See Attachment #2 to this Addendum #2 for 11B.

2. Page Limit

On page 7, under Submittal Format, replace:

"Page limit for items #1 through #5 and #10"

with

"Page limit for items #1 through #4 and #10".

3. Fee Proposal: Schedule of Values for Required Items

On page 8, section 5, item (a), replace:

"DSA required activities, cross-referenced to Work Plan (see above), estimated quantity of hours, estimated total cost."

with

"Each type of required test and inspection listed individually and cross-referenced to Work Plan (see above), estimated quantity, estimated cost per line item, and estimated total cost."

4. Fee Proposal: Schedule of Values for Recommended Items

On page 8, section 5, item (b), replace:

"Other recommended activities, cross-referenced to Work Plan (see above), estimated quantity of hours, estimated total cost."

with

"Other recommend types of tests and inspections, listed individually and cross-referenced to Work Plan (see above), recommended quantities, estimated cost per line item, and estimated total cost."

5. Fee Proposal: Unit Costs

On page 9, section 5, item (d), add the following at the end of the section:

"Where a standard price list is provided to meet the requirement to provide unit cost information, highlight the line items that are pertinent to this project and delete any "terms and conditions" that appear on the standard price list."

6. Design-Builder's Estimate of Quantities

On page 4, under Attachments, add the following at the end of the section:

"13. Design-Builder's Estimate of Quantities".

See attachment #2 to this Addendum.

END OF DOCUMENT

**ATTACHMENT #1 to ADDENDUM #2
Design-Builder's Estimate of Quantities**

The proposer shall use its own judgement in estimating the minimum required quantity of tests and inspections and its recommended allowances to cover likely scenarios.

The following information is provided:

- for reference only
- only to the extent the information requested is available
- with the caveat that the estimate is +/- 10 to 15%.

Compacted Fills	Quantity of Visits	
Compacted Fills	Info not available	
Pre-Stressed Pre-Cast Piles	Quantity of Days for Casting	
Pre-Stressed Pre-Cast Piles	5	
Reinforced Concrete	Cubic Yards	Quantity of Placements
Pile Caps, Grade Beams, Footings	850	5
SOG / Structural Slab	1000	3
SFRS Column In-Fill	100	2
Fill on Metal Deck	1000	4
Curbs / Pads	100	2
Other (Elevator Pit)	20	2
Structural Steel	Quantity of Days for Shop Welding	Quantity of Days for Field Welding
Building Steel	24	28
Stairs	18	12
Spray-Applied Fireproofing	Quantity of Inspections	Quantity of Half-Days for Inspection
Spray-Applied Fireproofing	10-12	10

**ATTACHMENT #2 to ADDENDUM #2
DSA 103 for Increment 2**

See attached DSA 103 for Increment 2, dated 24 April 2018. DSA approval is pending.