December 9, 2015

_Peralta Community College District_

Laney College Fire Suppression Hoods
900 Fallon Street, Oakland, CA 94607

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. Acknowledge receipt of this addendum in the space provided on the BID FORM. Failure to do so may subject Bidder to disqualification.

**Revisions to Plans and Specifications**

1. Section 01 1100 Summary of Work, delete the following, “Contractor shall be responsible to conduct an investigation of the existing air exhaust and delivery system prior to the start of work in order to verify existing pathways and to determine whether the existing system can be brought into compliance with existing codes and regulations – this investigation shall be part of the base price.”

2. Section 01 1100 Summary of Work. Contractor shall include fabrication of the hoods in his submitted schedule and verify submission of all required documents needed for fabrication of the hoods at the weekly construction meeting.

3. Section 00 5200, Article 4.01 (A) & 4.01 (B), reduce liquidated damages in the contract to $25.00 for Substantial and Final Completions.

**END OF DOCUMENT**