

LANEY COLLEGE CLASSROOM SHADES UPGRADES, PHASE 1 PROJECT

DOCUMENT 00 9113

ADDENDA

BID NO. 17-18/02

Peralta Community College District

Laney College Classroom Shades Upgrades, Phase 1 Project

900 Fallon Street, Oakland, CA 94607

August 17, 2017

ADDENDUM No. 4

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. **Acknowledge receipt of this addendum in the space provided on the BID FORM. Failure to do so may subject Bidder to disqualification.**

Revisions:

1. Due to modifications on the Summary of Work and the Bid Form, the due date for this Bid has been extended from August 18, 2017 at 2:00pm to **Thursday August 24, 2017 at 2:00pm.**

We shall follow up with the revisions on Addendum Five on 8/18/17.

END OF ADDENDUM FOUR