

LANEY COLLEGE CLASSROOM SHADES UPGRADES, PHASE 1 PROJECT

DOCUMENT 00 9113

ADDENDA

BID NO. 17-18/02

Peralta Community College District

Laney College Classroom Shades Upgrades, Phase 1 Project

900 Fallon Street, Oakland, CA 94607

July 24, 2017

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. **Acknowledge receipt of this addendum in the space provided on the BID FORM. Failure to do so may subject Bidder to disqualification.**

Revisions:

The BID Title and Scope of Work for Bid 17-18/02 have been modified.

1. The BID title has been modified from Laney College Classrooms Shades and Whiteboard Upgrades, Phase 1 Project TO **Laney College Classroom Shades Upgrades, Phase 1 Project.**
2. The Scope has been modified to **EXCLUDE** All Whiteboard Upgrades.

END OF ADDENDUM ONE