

**LANEY COLLEGE CLASSROOM SHADES UPGRADES, PHASE 1 PROJECT**

**DOCUMENT 00 9113**

**ADDENDA**

**BID NO. 17-18/02**

**Peralta Community College District**

**Laney College Classroom Shades Upgrades, Phase 1 Project**

900 Fallon Street, Oakland, CA 94607

August 3, 2017

**ADDENDUM No. 2**

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. **Acknowledge receipt of this addendum in the space provided on the BID FORM. Failure to do so may subject Bidder to disqualification.**

**Revisions:**

1. The due date for the Bid has been extended from August 8, 2017 at 2:00pm to **August 18, 2017 at 2:00pm.**
2. A **2<sup>nd</sup> Mandatory Pre-Bid meeting** will be conducted by PCCD on **August 9, 2017 at 11:00am** in the Department of General Services, Conference Room 1, 333 East 8<sup>th</sup> Street Oakland, CA 94606.
3. Request for Information /Questions will be due on **August 11, 2017 at 4:00pm.**
4. The Response date (Addendum) will be emailed out on **August 15, 2017 at 4:30pm.**

**END OF ADDENDUM TWO**