

**Installation of Metering System for Monitoring Based Commissioning Program Under
Prop. 39 & CCC/IOU**

PROJECT NO. 1960, RFP NO. 14-15/03

Peralta Community College District

333 East 8th Street, Oakland, CA 94606

September 19, 2014

ADDENDUM No. 4

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP Documents for the above RFP. **Acknowledge receipt of this addendum in the space provided on the Acknowledgement and Signature Form. Failure to do so may subject Bidder to disqualification.**

Revisions

NOTICE OF RFP CANCELLATION

The District is cancelling the above referenced RFP. The District is improving the scope of work, and will re-issue a new RFP for this project. The District appreciates the time and effort it took in preparing your response and apologizes for any inconveniences this may have caused.

END OF ADDENDUM FOUR