

**Installation of Metering System for Monitoring Based Commissioning Program Under
Prop. 39 & CCC/IOU**

PROJECT NO. 1960, RFP NO. 14-15/03

Peralta Community College District

333 East 8th Street, Oakland, CA 94606

August 12, 2014

ADDENDUM No. 2

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP Documents for the above RFP. **Acknowledge receipt of this addendum in the space provided on the Acknowledgement and Signature Form. Failure to do so may subject Bidder to disqualification.**

Revisions

1. Addendum One stated that proposals would be due no later than 11am on September 17, 2014. **The due date has been changed to 11am September 19, 2014.**
2. Addendum Three, with answers to RFI, will be released **September 16, 2014.**

END OF ADDENDUM TWO