

MERRITT COLLEGE SCIENCE & ALLIED HEALTH BUILDING

ADDENDA

RFP NO. 14-15/24

Peralta Community College District

Merritt College Science Building – General & Specialized Moving Services
12500 Campus Drive, Oakland 94619.

January 21, 2015

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid.

Acknowledge receipt of this addendum in the space provided on Attachment 9, RFP Acknowledgment and Signature Form. Failure to do so may subject Bidder to disqualification.

Revisions

1. The critical dates for the above RFP have been revised as follows:

- RFP due date is now February 18th, 11:00am.
- RFI due date is now February 9th, 4:00pm.
- Response to RFI is now February 12th.

END OF DOCUMENT