

ADDENDA

RFP NO. 16-17/20

Peralta Community College District

April 19, 2017

**RFP 16-17/20 Professional Services for Building Material Testing and
Condition Assessment, at Berkeley City College – Milvia Street
Building**

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP Documents for the above Proposal. **Acknowledge receipt of this addendum in the space provided on the Proposal. Failure to do so may subject Proposer to disqualification.**

Revisions:

1. The due date for the Proposals has been extended from April 27, 2017 at 2:00pm to **April 28, 2017 at 2:00pm.**
2. A **2nd Mandatory Pre-Bid Site Visit** will be conducted by PCCD on **April 21, 2017 at 11:00am at 2118 Milvia St. Berkeley, CA 94704.**
3. Request for Information /Questions will be due on **April 24, 2017 at 4:00pm.**
4. The Response date (Addendum) will be emailed out on **April 25, 2017 at 2:00pm.**
5. The budget estimate for this Project has been increased from \$ 20,000 to **\$35,000.**

End of Addendum One