



RFQ NO. 15-16/04

Peralta Community College District

October 29, 2015

Provide Architectural Services to Modernize the New Berkeley City College Annex Located At 2118 Milvia Street

ADDENDUM No. 2

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above Bid. **Acknowledge receipt of this addendum in the space provided on the RFQ FORM. Failure to do so may subject submitter to disqualification.**

Revision to RFQ Documents

1. The original RFQ document stated a due date of November 3, 2015. The new due date is November 10, 2015.
2. The new RFI response date is November 5, 2015. No new RFI will be accepted.

END OF DOCUMENT