

ADDENDA

RFQ NO. 18-19/22

Peralta Community College District

March 25, 2019

RFQ NO.: 18-19/22 Architectural Engineering Services District-Wide

ADDENDA No. 4

This addenda supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the proposer to review the list of attachments to ensure that the addenda is full and complete. This Addenda modifies the original RFQ Documents for the above qualification packet. **Acknowledge receipt of this addenda in the space provided on the packet. Failure to do so may subject Proposer to disqualification.**

Revisions:

Peralta Community College District will be closed on April 1, 2019 in observance of the Cesar Chavez Day holiday.

Due to that, the due date for RFQ 18-19/22 has been moved from April 1, 2019 to: April 3, 2019 by 11:00AM.

End of Addenda Four